STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 26/ 00
CONTRACT CCDE 'B '
29 CONTRACT | TEMS

FEDERAL Al D ACNH S030- (040) E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 32. 52

( NAVE/ ADDRESS/ LOCATI ON)

909 356-8880
00532499
909 356-1299

909 350- 3535
00247770
909 350-9049

626 301-9897
00412587
626 301-0811

714 821-9596
00561313
714 821-9599

714 538-5156

Bl D OPENI NG DATE 06/ 22/ 00 IN LOS ANGELES COUNTY | N LA VERNE
CONTRACT NUMBER 07-172164 FROM WHEELER AVENUE OVERCROSSI NG
LOCATI ON 07-LA-30-R2.3/R5. 4 TO DAWN AVENUE
SOUNDWAL L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPCSALS | SSUED 27 FUND TOTAL HE14 2,508, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 2,201, 400. 00 AMOUNT UNDER 715, 965. 00
PROGRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 1, 485, 435. 00 2 D WPONELL CONSTRUCTI ON | NC
P O BOX 1406
FONTANA CA 92334
2 1, 530, 062. 00 3 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334
3 1,533, 737.00 4 PKB CONSTRUCTI ON | NC
P O BOX 661717
ARCADI A CA 91066-1717
4 1, 646, 346. 00 1 MACRO Z TECHNOLOGY
COVPANY
4761 LI NCOLN AVE
CYPRESS CA 90630
5 2,036, 749. 00 5 M AHVADI CONSTRUCTI ON AND

ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

FAX

00743775
714 538-5157

100



07-172164 Bl D245

07-LA-30-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AMBER STEEL RESTEEL
RI ALTO CA
CROMN FENCE FENCE
SANTA FE SPRI NGS CA
QUALI TY HYDROSEEDI NG ERGCSI ON CONTROL
RAMONA CA
REYCON MASONRY

SANTA PAULA CA



07-172164
07-LA-30-R2
06/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 26/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AMBER STEEL

RI ALTO CA

CROMN FENCE

SANTA FE SPRI NGS CA
J V LAND CLEARI NG
SAN DI MAS CA

L JOHANSON

HAWTHORNE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

Bl DDER | D NAME AND ADDRESS

REBAR ( PORTI ON)

FENCE ( PORTI ON)

CLEARI NG AND GRUBI NG ( PORTI ON)
MASONRY BLOCK ( PORTI ON)

EROSI ON CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CROMN FENCE

SANTA FE SPRI NGS CA
FONTANA STEEL

RANCHO CUCAMONGA CA
MALCOLM DRI LLI NG

| RW NDALE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

REYCON

SANTA PAULA CA

CONTI NUED ON NEXT PAGE

FENCI NG

REI NFORCI NG STEEL

CAST IN DRI LLED HCOLE PI LES

ERGCSI ON CONTROL

MASONRY



07-172164 Bl D245
07-LA-30-R2 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON SI GNS
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE FENCI NG
SUN VALLEY CA
FONTANA STEEL | NC STEEL REI NFORCI NG
RANCHO CUCAMONGA CA
L JOHNSON CONSTRUCTI ON MASONRY BLOCK
HAWTHORNE CA
QUALI TY HYDROSEEDI NG ERGCSI ON CONTROL
RAMONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CROMN FENCE | TEMS 19 AND 26 THRU 28 (PARTIAL)

SANTA FE SPRI NGS CA
QUALI TY HYDROSEEDI NG
RAMONA CA

R AND D

COWTON CA

| TEM5S 13 THRU 17 (PARTI AL)

| TEMS 18, 19 AND 21 THRU 23 ( PARTI AL)



07-172164 Bl D245

07- LA-30-R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 22/ 00 06/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 018109 TEMPORARY SAND BAG BARRI ER EA 180 4.00 720. 00

2 071322 TEMPORARY FENCE (TYPE CL-1.8) M 3,190 25.00 79, 750. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 7, 000. 00* 7, 000. 00

4 120120 TYPE |11 BARRI CADE EA 24 100. 00 2, 400. 00

5 150604 REMOVE WOOD FENCE M 160 10. 00 1, 600. 00

6 150608 REMOVE CHAI N LI NK FENCE M 380 10. 00 3, 800. 00

7 153210 REMOVE CONCRETE VB 500 55. 00 27, 500. 00

8 018110 REMOVE SOUND WALL M2 420 15. 00 6, 300. 00

( PLYWOOD SHEET)

9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 500. 00* 3, 500. 00
10 190101 ROADWAY EXCAVATI ON VB 1, 370 12.00 16, 440. 00
11 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 137 20. 00 2, 740. 00
12 (F) 193013 STRUCTURE BACKFI LL (RETAI NI NG WALL) VB 112 50. 00 5, 600. 00
13 (S) 203003 STRAW ( ERCSI ON' CONTROL) TON 4 200. 00 800. 00
14 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 040 1. 00 1, 040. 00
15 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 4, 250 .50 2,125.00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 45 150. 00 6, 750. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 300 3.50 1, 050. 00
18 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 156 120. 00 18, 720. 00

Pl LI NG
19 (S) 048220 CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG M 112 150. 00 16, 800. 00
( FENCE)
20 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 67 400. 00 26, 800. 00
21 (SF) 517960 SOUND WALL ( RETAI NI NG WALL) M2 186 90. 00 16, 740. 00
22 (F) 518002 SOUND WALL ( MASONRY BLOCK) e 6, 445 158. 00 1,018, 310. 00
23 (SF) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 5, 400 1.50 8, 100. 00
24 731502 M NOR CONCRETE (M SCELLANEQUS VB 3.8 1, 000. 00 3, 800. 00
CONSTRUCTI ON)
25 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 30 75. 00 2, 250. 00
26 (S) 802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
27 (S) 802675 6.1 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 300. 00 1, 300. 00
28 ('SF) 048221 CHAIN LI NK FENCE MODI FI ED M 145 500. 00 72, 500. 00
29 999990 MOBI LI ZATI ON LS LUVP SUM 130, 000. 00* 130, 000. 00

TOTAL 1, 485, 435. 00



| TEM

O©oOoO~NOOULA, WN P

07-172164

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

07-LA-30-R2 SUMMARY OF REMA
06/ 22/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o

5.00 900. 00| 5.00 900.

15. 00 47850. 00| 20. 00 63800.

26, 000. 00* 26000. 00| 8, 000. 00* 8000.

80. 00 1920. 00| 60. 00 1440.

7.00 1120. 00| 17. 00 2720.

8.00 3040. 00| 18. 00 6840.

40. 00 20000. 00| 80. 00 40000.

25. 00 10500. 00| 12. 00 5040.

3, 500. 00* 3500. 00| 5, 000. 00* 5000.

20. 00 27400. 00| 10. 00 13700.

65. 00 8905. 00| 14. 00 1918.

80. 00 8960. 00| 21.00 2352.

663. 00 2652. 00| 500. 00 2000.

1.00 1040. 00| .50 520.

1.00 4250. 00| .50 2125.

152. 00 6840. 00| 170. 00 7650.

4.00 1200. 00| 3.00 900.

80. 00 12480. 00| 200. 00 31200.

140. 00 15680. 00| 150. 00 16800.

600. 00 40200. 00| 400. 00 26800.

85. 00 15810. 00| 105. 00 19530.

157. 00 1011865. 00| 158. 00 1018310.

2.00 10800. 00| 1.60 8640.

1, 000. 00 3800. 00| 600. 00 2280.

170. 00 5100. 00| 80. 00 2400.

1, 500. 00 1500. 00| 1, 300. 00 1300.

2, 000. 00 2000. 00| 1, 400. 00 1400.

550. 00 79750. 00| 600. 00 87000.

155, 000. 00* 155000. 00| 153, 172. 00* 153172.

1, 530, 062. 00 1, 5383, 737. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

15. 00 2700.
22.00 70180.
6, 000. 00* 6000.
55. 00 1320.
30. 00 4800.
15. 00 5700.
55. 00 27500.
40. 00 16800.
3, 500. 00* 3500.
15. 00 20550.
50. 00 6850.
80. 00 8960.
265. 00 1060.
1.00 1040.
.50 2125.
123. 00 5535.
4.00 1200.
160. 00 24960.
145. 00 16240.
835. 00 55945.
81. 00 15066.
167. 00 1076315.
1.50 8100.
2,500. 00 9500.
175. 00 5250.
1, 100. 00 1100.
1, 050. 00 1050.
600. 00 87000.
160, 000. 00* 160000.
1, 646, 346. 00

Bl D245
PAGE 6
06/ 26/ 00
FI FTH
BI D AMOUNT
10. 00 1800.
10. 00 31900.
25, 000. 00* 25000.
75. 00 1800.
10. 00 1600.
10. 00 3800.
163. 75 81875.
19.50 8190.
3, 500. 00* 3500.
32.00 43840.
55. 00 7535.
60. 00 6720.
1, 500. 00 6000.
3.00 3120.
1.00 4250.
200. 00 9000.
5.00 1500.
110. 00 17160.
108. 00 12096.
984. 00 65928.
145. 00 26970.
212.00 1366340.
3.00 16200.
500. 00 1900.
45. 00 1350.
2,000. 00 2000.
2,500. 00 2500.
600. 00 87000.
195, 875. 00* 195875.
2,036, 749. 00



